STATE OF
Bl D OPENI NG DATE 0

CONTRACT NUMBER 0
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 33

NUMBER OF BI DDERS 13 El
PROGRAM ELEMENTS RAS

CALI FORNI A

1/ 12/ 00
5- 428824

05- SB- 154-29. 3

DI SADVANTAGED BUSI NESS ENTERPRI SE -

BI D

SUMMARY

DEPARTMENT

I N SANTA BARBARA COUNTY NEAR SANTA
BARBARA AT 0.9 KM WEST OF
SAN ANTONI O CREEK ROAD

STABI LI ZE SLOPE

FUND TOTAL HA23 214, 000
NG NEERS EST 181, 700. 00
Bl D TOTAL Bl DDER | D

168, 642. 00 9

171, 055.51 2

187, 386. 00 12

188, 686. 08 8

189, 792. 50 6

7. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 13, 058. 00

OF TRANSPORTATI ON

Bl D245

PACE 1

01/13/ 00
CONTRACT CCDE 'E '
35 CONTRACT | TEMS

FEDERAL Al D ACST-27A2-(004)E

P-

27A2- (004) E

40

PERCENT UNDER EST 7.19

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

Cl MARRON CONSTRUCTI ON

679 A HEDBURG VWAY
OAKDALE CA 95361

S BENNETT CONSTRUCTI ON | NC

P O BOX 575
FI LLMORE CA 93016

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

M J ROSS CONSTRUCTI ON | NC

100 FIVE CITIES DRI VE
Pl SMO BEACH CA 93449

UNI ON ENG NEERI NG COVPANY | NC

P O BOX 1000
VENTURA CA 93002

FAX

FAX

FAX

FAX

FAX

209 848-1655
00706382
209 848-1656

805 524-1056
00676301
805 524-1206

530 222- 3441
00754230
530 222-3649

805 773-8007
00658997
805 773-8006

805 648-3373
00212942
805 648-6634



05-428824
05- SB-154-2
01/12/ 00

10

11

12

13

194, 362.

194, 750.

200, 136.

206, 159.

210, 723.

215, 875.

216, 076.

274, 354.

00

98

00

00

00

86

00

40

10

11

13

R BURKE CCORPORATI ON

P O BOX 957

SAN LU S OBl SPO CA 93406- 0957

T A STABEN | NCORPORATED

P O BOX 255
MOORPARK CA 93021

C AL C O CONSTRUCTI ON

35150 VELTY ROAD
VERNALI S CA 95385

VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

MADONNA CONSTRUCTI ON° COVPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

SUMWM T CONTRACTCRS

1824 FLOVNER AVE
DUARTE CA 91010

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

JOHN MADONNA CONSTRUCTI ON
COVPANY

P O BOX 5310

SAN LU S OBI SPO CA 93403

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

805 543-8568
00264193
805 543-2521

805 523-7995
00620478
805 523-8068

209 836-4263
00729901
209 839-9377

805 438-5751
00556738
805 438-5752

805 543- 0300
00065547
805 541- 3067

626 357-9211
00607397
626 357-1066

831 724-1011
00000089
831 768-4021

805 543-7751
00358030
805 543-7754

Bl D245
PACE 2
01/13/00



05-428824
05- SB-154-2
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

AVERI CAN BARRI CADE | NC
2141 S DUPONT DR
ANAHEI M CA  92806-6102

CROWN FENCE
12118 BLOOWFI ELD AVE
SANTA FE SPRINGS CA 90670

KARLESKI NT CRUM | NC
P O BOX 5358
SAN LU S OBI SPO CA 93403

SEQUA A TRAFFI C SERVI CES
P O BOX 2796
MERCED CA 95344

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016-0755

PLACE ASPHALT CONCRETE DI KES AND M SCELLANEQUS AREAS

CONSTRUCTI ON AREA SI GNS

GUARD RAI L AND MARKERS

ERCSI ON CONTROL

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG, MARKERS AND TRAFFI C CONTROL ( PARTI AL)



05-428824
05- SB-154-2
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
01/13/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DR
LI NCOLN CA 95648

C AND W FENCE
2419 PALMA DR
VENTURA CA 93003

J AND M LAND RESTCRATI ON I NC
1640 JAVES ROAD
BAKERSFI ELD CA 93308

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016-0755

Bl DDER | D NAME AND ADDRESS

TYPES C AND F DI KES

GUARD RAI L AND TERM NAL SYSTEMS

ERCSI ON CONTROL

STRI PI NG AND MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

APEX FENCE
19896 ALEXANDER ST
ANDERSON CA 96007

HUM STON CONSTRUCTI ON
3308 CHARLES ST
COTTONWOCD CA 96022

KARLESKI NT CRUM
SAN LU S CBI SPO CA

STERNDAHL ENTERPRI SES
11861 BRANFORD ST
SUN VALLEY CA 91352

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL

ERCSI ON CONTROL

STRI PI NG



05-428824
05- SB-154-2
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

BAI BAS SAFETY SERVI CE
P O BOX 2828
ATASCADERO CA 93425

C W FENCE COVPANY
VENTURA CA

J M LAND RESTORATI ON
1640 JAVES RD
BAKERSFI ELD CA 93308

STATEW DE SAFETY AND SI GNS
522 | NGA RD
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

Bl DDER | D NAME AND ADDRESS

| TEM 2 ( PARTI AL)

| TEM5 13 THRU 33

| TEM 18

ITEMS 1, 4, 5, 8, 31 AND 32

ITEMS 2, 3, 6, 9, 32 AND 35 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

C AND W FENCE COVPANY
VENTURA CA

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

KARLESKI NT CRUM
SAN LU S CBI SPO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT

METAL BEAM GUARD RAI L AND TERM NAL SYSTEMS

SI GNS, BEACONS, K RAIL AND CRASH CUSHI ONS

ERCSI ON CONTROL



05-428824 Bl D245

05- SB-154-2 PACE 6

01/12/ 00 01/13/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SUPER SEAL AND STRI PE STRI PI NG AND MARKERS
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ALCORN FENCE COVPANY | TEM5 13 AND 33

SUN VALLEY CA

KARLESKI NT CRUM | NC | TEM 18
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS SI GNS AND SAFETY
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES STRI PI NG AND MARKI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 J AND M LAND RESTCRATI ON TYPE D ERGCSI ON CONTROL
1640 JAVES RD
BAKERSFI ELD CA 93308

SHENKEL TRUCKI NG TRUCKI NG
P O BOX 4823
THOUSAND QAKS CA 91359

SM TH PATTERSON PAVI NG PAVI NG
1880 N VENTURA AVE
VENTURA CA 93001

CONTI NUED ON NEXT PAGE



05- 428824 Bl D245
05- SB- 154- 2 PAGE 7
01/ 12/ 00 01/ 13/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
522 INGA RD
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN BARRI CADE | NC
2141 SOUTH DUPONT DR
ANAHEI M CA  92806-6102

AVERI CAN BARRI CADE | NC
2141 SOUTH DUPONT DR
ANAHEI M CA  92806-6102

Bl DDER | D NAME AND ADDRESS

CRASH CUSHI ONS

TRAFFI C CONTROL, TRUCK RENTAL, BARRI CADES, SIGN\S

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAI BAS SAFETY SERVI CE
ATASCADERO CA

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

CONTI NUED ON NEXT PAGE

| TEM 2 ( PARTI AL)

ITEMS 1, 7 AND 8



05-428824
05- SB-154-2
01/12/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 8

01/13/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CROWN FENCE
SANTA FE SPRI NGS CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

I TEM5 13 AND 31 THRU 33

ITEMS 3, 7, 9, 34 AND 35

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
3787 TRANSPORT STREET
VENTURA CA 93003

AMERI CAN BARRI CADE | NC
2141 S DUPONT DR
ANAHEI M CA 92806

BAYWOOD ENVI RONVENTAL SERVI CES
7 MI LASSEN DR STE D252
SAN RAFAEL CA 94903

J AND M LAND RESTORATI ON I NC
1640 JAMES ROAD
BAKERSFI ELD CA 93308

SUPER SEAL AND STRI PI NG
P O BOX 755
FI LLMORE CA 93016

GUARD RAI L

CONSTRUCTI ON AREA SI GNS

WATER PCLLUTI ON CONTRCL PROGRAM

EROSI ON CONTRCL

STRI PI NG



05-428824
05- SB-154-2
01/12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 9

01/13/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

A C DI KE COVPANY
LI NCOLN CA

CROWN FENCE COVPANY
SANTA FE SPRI NGS CA

K C I
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

EROSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

A C DI KE COVPANY
LI NCOLN CA

CONTRACTORS BARRI CADE SERVI CE
VENTURA CA

CROMN FENCE
SANTA FE SPRI NGS CA

KARLESKI NT CRUM
SAN LU S OPBI SPO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

ASPHALT CONCRETE DI KE

SI GNS AND K RAI L

GUARD RAI L

ERCSI ON CONTROL

STRI PI NG



05-428824 Bl D245

05- SB- 154- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 12/ 00 01/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 1, 000. 00* 1, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 828 6. 00 4, 968. 00
4 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 24 30. 00 720. 00
5 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 2 400. 00 800. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 60 7.50 450. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 104 60. 00 6, 240. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 12 300. 00 3, 600. 00
9 150711 REMOVE PAI NTED TRAFFI C STRI PE M 828 4.00 3,312. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 10 30. 00 300. 00
11 150806 REMOVE Pl PE M 9 200. 00 1, 800. 00
12 150820 REMOVE | NLET EA 1 400. 00 400. 00
13 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 57 70. 00 3, 990. 00
(WOOD PCST)
14 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
15 017066 ROADWAY EXCAVATI ON VB 2, 640 20. 00 52, 800. 00
( GEOSYNTHETI C REI NFORCED EMBANKVENT)
16 017067 GEOSYNTHETI C REI NFORCEMENT MR 2, 800 6. 00 16, 800. 00
( GEOSYNTHETI C REI NFORCED ENMBANKVENT)
17 017068 | MPORTED BORROW VB 250 36. 00 9, 000. 00
( GEOSYNTHETI C REI NFORCED ENMBANKVENT)
18 (S) 203016 EROSI ON CONTROL ( TYPE D) MR 1, 000 3.00 3, 000. 00
19 260201 CLASS 2 AGGREGATE BASE VB 31 85. 00 2, 635. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 58 100. 00 5, 800. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 25 30. 00 750. 00
AREA)
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O) M 14 40. 00 560. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 59 45. 00 2, 655. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.3 1, 000. 00 1, 300. 00
25 664068 450 MM CORRUGATED STEEL PI PE M 9 300. 00 2, 700. 00
(3.51 MM THI CK)
26 680272 100 MM PLASTI C Pl PE UNDERDRAI N M 30 60. 00 1, 800. 00
27 017069 100 MM PERFORATED PLASTI C Pl PE M 50 70. 00 3, 500. 00
UNDERDRAI N
28 681988 FI LTER FABRI C ( UNDERDRAI N) MR 830 2.00 1, 660. 00
29 682048 CLASS 3 PERVEABLE MATERI AL ( UNDERDRAI N) VB 180 80. 00 14, 400. 00
30 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 5. 00 540. 00
31 820118 GUARD RAI LI NG DELI NEATOR EA 4 50. 00 200. 00



05-428824 Bl D245

05- SB- 154- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11

01/ 12/ 00 01/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

32 820151 OBJECT MARKER (TYPE L-1) EA 2 50. 00 100. 00

33 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 100. 00 4, 200. 00

34 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 621 2.00 1,242.00

35 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 56 7.50 420. 00

TOTAL 168, 642. 00



| TEI\/||

©Co~NOOOBWNE

05-428824
05- SB-154-2
01/12/ 00

5700.
5000.
39600.
16800.
4500.
2840.
2170.
5220.
2000.
840.
3540.
1300.
900.
900.
1750.
1660.
14400.
1620.
100.
100.
4000.
1210.
450.

SUMMARY

80|

171, 055. 51

OF

RE MA

216.
100.
70.
7000.
2484.
336.

187, 386. 00

I NI NG BI DDERS

188, 686. 08

Bl D245
PACE 12
01/13/00
FI FTH
BI D AMOUNT
4, 256. 00* 4256
25, 312. 00* 25312
6. 00 4968
39. 00 936
896. 00 1792
8. 00 480
48. 00 4992
168. 00 2016
4.00 3312
26. 00 260
94. 00 846
840. 00 840
108. 00 6156
15, 360. 00* 15360
12. 00 31680
10. 00 28000
40. 00 10000
2.00 2000
128. 00 3968
99. 00 5742
73. 00 1825
27.00 378
27.00 1593
1, 465. 00 1904
288. 00 2592
22.00 660
22.00 1100
5. 00 4150
88. 00 15840
5.00 540.
28. 00 112.
34.00 68.
2,212.00 4424.
2.00 1242.
8. 00 448.
189, 792. 50



| TEM

©Co~NOOOBWNE

05-428824

05- SB-154-2

01/12/ 00

SUMMARY

400.
210.
885.
3640.
2250.
930.
1350.
1909.
10800.
540.
124.
74. 00|
5000.
2484,
392. 00|

194, 362. 00

OF

RE MA

3021.
4300.
44880.
18900.
6250.
4000.
7843.
7250.
1400.
504.
2301.
1899.
1503.
1260.
3135.
5727.
7740.
3564.
200.
340.
4800.
4347.
672.

194, 750. 98

| NI NG BI DDERS
_______________________________ |
| El GHTH
| BI D AMOUNT
_______________________________ I
00| 4, 000. 00* 4000
00| 27, 000. 00* 27000
24 2. 00 1656
00| 20. 00 480
00| 210. 00 420
00| 5. 00 300
32| 55. 00 5720
00| 200. 00 2400
12| 20. 00 16560
00| 150. 00 1500
00| 25. 00 225
00| 1, 441. 00 1441
00| 65. 00 3705
00| 1, 000. 00* 1000
00| 17. 00 44880
00| 15. 00 42000
00| 30. 00 7500
00| 5. 00 5000
00| 50. 00 1550
00| 150. 00 8700
00| 130. 00 3250
00| 130. 00 1820
00| 18. 305 1080
30| 200. 00 260
00| 15. 00 135
00| 5. 00 150.
00| 3.00 150.
00| 3.00 2490.
00| 50. 00 9000.
00| 20. 00 2160.
00| 50. 00 200.
00| 175. 00 350.
00| 145. 00 290.
00| 4.00 2484.
00| 5.00 280.
200, 136. 00

Bl D245
PACGE 13
01/13/00
NI NTH
BI D AMOUNT
3, 500. 00~ 3500
25, 000. 00* 25000
7.00 5796
35.00 840
800. 00 1600
8. 00 480
60. 00 6240
220. 00 2640
3.50 2898
30. 00 300
100. 00 900
500. 00 500
120. 00 6840
3, 000. 00* 3000
30. 00 79200
4.50 12600
46. 80 11700
3.10 3100
31.00 961.
52. 00 3016.
25.00 625.
12. 00 168.
12. 00 708.
2, 000. 00 2600.
65. 00 585.
30. 00 900.
34.00 1700.
3.50 2905.
90. 00 16200.
10. 00 1080.
35.00 140.
35.00 70.
2,500. 00 5000.
3. 00 1863.
9. 00 504.
206, 159. 00



| TEM

©Co~NOOOBWNE

05-428824
05- SB-154-2
01/12/ 00

200.

1, 000.

4400.
1242
448.

SUMMARY

00

210, 723. 00

I NI NG BI DDERS

OF REMA
_______________________________ |
ELEVENTH
BI D ANOUNT
_______________________________ I
5, 800. 00* 5800
2, 340. 00* 2340
6.70 5547
6. 00 144
1, 650. 00 3300
8. 40 504
93. 00 9672
290. 00 3480
3.84 3179
84. 00 840
220. 00 1980
1, 970. 00 1970
127.00 7239
4, 500. 00* 4500
23.00 60720
13. 80 38640
50. 00 12500
3.00 3000
210. 00 6510
130. 00 7540
67. 00 1675
61. 00 854
17. 50 1032
2, 700. 00 3510
540. 00 4860
65. 00 1950
75. 00 3750
1.10 913
44.00 7920
6. 00 648
600. 00 2400
240. 00 480.
2,370. 00 4740.
2.04 1266.
8. 40 470.
215, 875. 86

TVELFTH
Bl D AMOUNT
_______________________________ |

2, 200. 00~ 2200
7, 636. 00* 7636
6. 00 4968
37.00 888
720. 00 1440
7.50 450
54. 00 5616
193. 00 2316
3.50 2898
62. 00 620
170. 00 1530
885. 00 885
102. 00 5814
5, 000. 00* 5000
15. 00 39600
30. 00 84000
30. 00 7500
3.00 3000
75. 00 2325
130. 00 7540
100. 00 2500
30. 00 420
20. 00 1180
1, 500. 00 1950
200. 00 1800
15. 00 450
50. 00 2500
2.00 1660
60. 00 10800
5.00 540
26. 00 104
32.00 64.
2,110. 00 4220
2.00 1242
7.50 420
216, 076. 00

Bl D245

PACE 14

01/13/00

THI RTEENTH

BI D AMOUNT
8, 300. 00~ 8300
21, 000. 00* 21000
7.15 5920
55. 00 1320
880. 00 1760
6. 60 396
53. 00 5512
170. 00 2040
2.50 2070
35.00 350
38.50 346
350. 00 350
71. 50 4075
7, 400. 00* 7400
47.50 125400
7.15 20020
85.15 21287
1.15 1150
105. 00 3255
135. 00 7830
77.50 1937
35.00 490
28. 00 1652
1, 300. 00 1690
390. 00 3510
44.00 1320
17.00 850.
1.75 1452.
75. 00 13500
7.10 766.
31.00 124.
30. 00 60.
2,400. 00 4800
3.30 2049.
6. 60 369.
274, 354. 40



